

平成28年度 市町道路橋梁定期点検業務委託(その1) 数量表(全体)

【全橋梁】

種類	幅 員	橋梁数(設計)		橋梁数(変更)		摘 要
		橋梁数	点検車	橋梁数	点検車	
ボックスカルバート	$W < 4m$	1	0			
	$4m \leq W < 8m$	169	0			
	$W \geq 8m$	11	0			
一般橋梁	$W < 4m$	31	1			
	$4m \leq W < 8m$	92	8			
	$W \geq 8m$	34	3			
合 計		338 橋	12 橋	0 橋	0 橋	

【ボックスカルバート】

橋 長	幅 員	橋梁数(設計)		橋梁数(変更)		摘 要
		橋梁数	点検車	橋梁数	点検車	
$2m \leq L < 5m$	$W < 4m$	1	0			
	$4m \leq W < 8m$	116	0			
	$W \geq 8m$	9	0			
$5m \leq L < 10m$	$W < 4m$	0	0			
	$4m \leq W < 8m$	47	0			
	$W \geq 8m$	2	0			
$10m \leq L < 15m$	$W < 4m$	0	0			
	$4m \leq W < 8m$	6	0			
	$W \geq 8m$	0	0			
$15m \leq L < 25m$	$W < 4m$	0	0			
	$4m \leq W < 8m$	0	0			
	$W \geq 8m$	0	0			
$25m \leq L < 50m$	$W < 4m$	0	0			
	$4m \leq W < 8m$	0	0			
	$W \geq 8m$	0	0			
合 計		181 橋	0 橋	0 橋	0 橋	

【一般橋梁】

橋 長	幅 員	橋梁数(設計)		橋梁数(変更)		摘 要
		橋梁数	点検車	橋梁数	点検車	
$2m \leq L < 5m$	$W < 4m$	12	0			
	$4m \leq W < 8m$	45	0			
	$W \geq 8m$	12	0			
$5m \leq L < 10m$	$W < 4m$	13	0			
	$4m \leq W < 8m$	22	1			
	$W \geq 8m$	11	0			
$10m \leq L < 15m$	$W < 4m$	6	1			現地踏査は除く(1橋)
	$4m \leq W < 8m$	18	3			現地踏査は除く(1橋)
	$W \geq 8m$	7	2			
$15m \leq L < 25m$	$W < 4m$	0	0			
	$4m \leq W < 8m$	2	0			
	$W \geq 8m$	2	0			
$25m \leq L < 50m$	$W < 4m$	0	0			
	$4m \leq W < 8m$	3	3			
	$W \geq 8m$	0	0			
$50m \leq L < 75m$	$W < 4m$	0	0			
	$4m \leq W < 8m$	0	0			
	$W \geq 8m$	1	0			計画準備・現地踏査のみ計上
$75m \leq L < 100m$	$W < 4m$	0	0			
	$4m \leq W < 8m$	1	0			
	$W \geq 8m$	1	1			
$100m \leq L < 150m$	$W < 4m$	0	0			
	$4m \leq W < 8m$	1	1			
	$W \geq 8m$	0	0			
$150m \leq L < 200m$	$W < 4m$	0	0			
	$4m \leq W < 8m$	0	0			
	$W \geq 8m$	0	0			
$200m \leq L < 250m$	$W < 4m$	0	0			
	$4m \leq W < 8m$	0	0			
	$W \geq 8m$	0	0			
合 計		157 橋	12 橋	0 橋	0 橋	